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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002     
 Engineering Services 

CPFF 
FOB: Destination 
 

 ESTIMATED COST 
 FIXED FEE 

 TOTAL EST COST + FEE 
 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AA  1 Lot  
 Funding for CLIN 0002 

CPFF 
Funding Document- N4215816RC60364/AA                                                           
10 USC 2410a invoked. Funding available for performance through one year 
from the date of award. 
FOB: Destination 
PURCHASE REQUEST NUMBER: 1300598557 
 

 ESTIMATED COST 
 FIXED FEE 

 TOTAL EST COST + FEE 
 ACRN AA 

CIN: 130059855700001 
 

   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004     
 Support Cost 

COST 
FOB: Destination 
 

 ESTIMATED COST 
  

    
 
 
 

(b) (4)

(b) 

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AA  1 Lot  
 Funding for CLIN 0004 

COST 
Funding Document- N4215816RC60364/AA                                                           
10 USC 2410a invoked. Funding available for performance through one year from 
the date of award. 
FOB: Destination 
PURCHASE REQUEST NUMBER: 1300598557 
 

 ESTIMATED COST 
 ACRN AA 

CIN: 130059855700002 
 

    
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005     
 Technical Data 

CDRL-  
FOB: Destination 
FFP 
  

 

 NET AMT  

 
    

                      

(b) (4)

(b) (4)

(b) (4)



N65540-15-D-0006 
0013 

Page 4 of 15 
 

 

Section C - Descriptions and Specifications 
 
STATEMENT OF WORK 

Section A – General Requirements
 

1 .  General: This is a touch labor requirement for accomplishment of non-nuclear work on MTS Conversion 
Submarines:  (SSN  and  (SSN  located at Norfolk Naval Shipyard 
(NNSY), Portsmouth, Virginia..   

 

During the period of performance the Contractor (KTR) shall provide qualified personnel (as specified in 
section 6) in the following trades: Ship Fitters and supervisors.

TOTAL ESTIMATED LEVEL OF EFFORT REQUIRED

TASKS HOURS

Ship Fitters

Supervisory Ship Fitters

TOTAL MA�HOURS 46,382

The Contractor shall support inside shop work associated with the MTS Conversion submarines only and 
are not to be utilized for other non-nuclear work for or on other vessels.  Contractor must be able to work 
independently in support of assigned jobs and be able to execute work through Task Group Instructions 
(TGIs). 

 

This is a “non-personal services contract” as defined in FAR 37.101. Therefore, it is understood and 
agreed that the Contractor and/or the Contractor’s employees: (1) shall perform the services specified herein 
as independent Contractors, not as employees of the Government; (2) shall be responsible for their own 
management and administration of the work required and bear sole responsibility for complying with any and 
all technical, schedule, or financial requirements of constraints attendant to the performance of this contract; 
(3) shall be free from supervision or control by any government employee with respect to the manner or 
method of performance of the services specified; but (4) shall, pursuant to the government’s right and 
obligation to inspect, accept or reject the work, comply with such direction of the authorized Contracting 
Officer Representative and concurrence with the Contracting Officer in order to ensure accomplishment of 
the contract objectives. 

  

Section B - Descriptions and Specifications 
STATEMENT OF WORK 

1. SCOPE:

1.1. Title: Provide Ship Fitter Supervisors and Ship Fitters Trade Support. 

2. REFERE�CES:

2.1. N/A 

3. Description and Specifications: 

The contractor shall comply with NNSY processes, technical work documents, and technical specifications. The 
Contractor shall provide supervisors and program management to ensure proper execution of the tasks described 
herein. The Contractor shall be responsible to utilize controls (i.e. - containments and barriers) necessary to 
prevent damage to ships’ equipment during work performance. All quality assurance and engineering support 
required in the assignment tasking will be provided by NNSY. 

4. Government Officials and Duties:

4.1. This contract and all delivery orders issued under the contract will be administered by the Contracting 
Officer and/ or the chain of authority as described below: 

4.2. Contracting Officer (KO). The Contracting Officer is the sole authority to obligate Government funds by 
issuing delivery orders, authorizing the contractor to begin performance and authorizing other actions 
required within their contractual authority. The Contracting Officer is responsible for requesting, obtaining 

(b) (4)

(b) (b) (2)(b) (b) (2)

(b) (4) (b) (4)

 

(b) (4)

(b) (4)
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and evaluating proposals and has the responsibility for determining fair and reasonable costs for the effort 
proposed. The Contracting Officer is responsible for Government contract administration requirements 
with the technical support of the authorized COR and NNSY personnel.  The Contracting Officer also has 
the legal authority to add, modify or terminate work. 

4.3. Contracting Officer Representative (COR). Any Government personnel (e.g. Shipbuilding Specialist, 
Quality Assurance Specialist, Safety/Environmental Specialist, Industrial Hygienist, Security Officer, etc.) 
tasked and/or designated by the Contracting Officer in writing to assist and support the Contracting 
Officer in making technical determinations, performing inspections, performing evaluations and providing 
recommendations to the Contracting Officer on matters in the COR’s area of expertise.  

4.4. NNSY Technical Point of Contact (TPOC): Any Code 900R person tasked and/or designated by 
C900R/COR in writing to assist and support the COR as a liaison to the Contractor and providing 
recommendations to the COR on matters in the TPOC’s area of expertise.  

5. Coordination Process

5.1. The Contractor shall assign one lead individual for each delivery order who shall coordinate all aspects of 
the delivery order with the designated Government representative and vice versa. The Contracting 
Officer’s Representative will keep the program office, contracting officer, and contractor apprised of 
schedule, technical, material, and financial issues pertaining to the order. 

5.2. For the purpose of this task order, the Contractor shall route all communication with other Government 
organizations, commands and departments via the Contracting Officer; or, if designated by the Contracting 
Officer, another Government representative.  The Contractor’s employees shall not visit vessels or military 
activity associated with a delivery order without prior approval from the Contracting Officer. All visits 
shall be during normal working hours and coordinated by the Contracting Officer’s Representative. If 
required, the Contracting Officer’s Representative shall forward security clearances to the appropriate 
military installation for Contractor personnel.\ 

6. REQUIREME�TS:

6.1. PERIOD OF PERFORMANCE: 12 months from date of Award.  

6.2. CONTRACTOR QUALIFICATIONS: 
6.2.1. The KTR shall deliver proof of each employee’s qualifications. The proof shall be submitted to 

the NNSY TPOC through the contracting authority on company letterhead immediately upon 
award and as required thereafter. 

6.2.2. The KTR will only send employees to NNSY whose training records have been accepted by the 
NNSY TPOC. 

6.2.2.1. The NNSY TPOC will review and accept each employee’s training records as “complete” 
before the KTR can send that employee to NNSY. 

 

6.2.3. Qualifications and training shall be maintained through the entire period of performance. 

6.2.4.  Qualification records shall contain the individual’s name and expiration date for each qualification. 

6.2.5. Submit copies of all applicable medical certification clearances. 
6.2.6. All records shall be made available upon TPOC request at any time during this requirements’ period 

of performance. 

6.3. Hours of Work:   During the period of ship availability, each contractor employee is anticipated to 
work 8-hour work shifts totaling a 40-hour week, within the hours allotted to complete the delivery 
order work.  The start of the workday begins at the work location aboard ship based on the work 
schedule coordinated with the Government.  Overtime work beyond the regular 40 hour work week 
Monday-Friday, including shifts of 10 or 12 hours and work on Saturday/ Sunday (NTE 12 hours per 
shift), are authorized on each delivery order but is not guaranteed.  The overtime work shall be 
requested by the applicable shop to the TPOC.  Shift hours are as follows: 

Shifts Day Swing 

8 hour 7:20 am - 4:00 pm 3:30 pm - 12:00 am 

10 hour 5:20 am - 4:00 pm 3:30 pm - 2:00 am 

12 hour 6:00 am - 6:30 pm 6:00 pm - 6:30 am 
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6.3.1. The Government reserves the right to modify hours of work/ shifts as required to accomplish 
project goals. 

6.3.2. The Contractor shall observe the same holidays, curtailments, and other work shutdowns as the 
Government. 

6.3.3. Overtime shall be kept within the Level of Effort as specified in Section A. 2. Total labor usage 
shall not exceed total man day ceiling as specified in Section A. 2. 

6.4. All Contractors are required to receive orientation briefing(s) from C900R representative prior 
to beginning initial work assignment. Additionally, all Contract employees are required to 
receive SMART/ Block training.  C900R will provide/ schedule this training as part of the on-
boarding process. 

6.5. If an employee is to be replaced, the Contractor shall notify the Shop Resource Manager in a timely 
manner, who shall make official notification to the TPOC.  This notice will identify the replacement, 
provide required certifications for TPOC approval, and obtain badging for the new employee.  
Orientation briefing(s)/ training will be scheduled by the assigned TPOC. Notifications should be made 
as soon as practically and normally at least two weeks in advance of planned replacement. 

6.6. Gas Free Certification: NNSY will provide Gas-Free Certification for all confined space entry via 
Memorandum of Agreement (MOA) with contractor. However, the contractor is fully responsible for the 
safety of contractor employees and assumes all responsibility for employees.  

6.7. The Contractor shall provide dedicated on-site supervisors for each delivery order who will: 
6.7.1 Act as the principle point of contact with authority to obligate the Contractor (Contractor’s Agent) 
for decisions and agreements made.  For LOE efforts, a supervisor must work equal hours in the same 
location as the production crew. 
6.7.2 Coordinate submission of all  reports as in accordance with the terms and conditions of this 
delivery order.   

6.8. The Contractor shall be responsible for their own management and administration of the work required 
and bears sole responsibility for complying with any and all NNSY processes, technical, schedule, or 
financial requirements of constraints attendant to the performance of the contract. 
6.8.1. Work assignments to the Contractor shall be via the designated Government Supervisor to the 

Contractor Supervisor(s) for dissemination to the Contractor’s workforce. The designated 
Government Supervisor will provide technical work documents in the form of Task Group 
Instructions (TGIs) or applicable portions thereof to the designated Contractor Supervisor . The 
Government Supervisor will ensure contractors do not provide any service that is not within a TGI. 

6.8.2. The Contractor’s Supervisor shall review the TGI (Task Group Instruction) prior to execution to 
confirm the Contractor’s employees are qualified and can execute the work as specified and provide 
TGIs back to the designated NNSY Supervisor for final QA review and closure. 

6.8.3. The contractor is required to make every effort possible to ensure any contractor conflict 
encountered while executing this task order is resolved within the contractors process (es) and as 
expeditiously as possible as to not negatively impact NNSY cost or schedule. These could be 
administrative, security or any other conflicts. Should the need for problem resolution arise, the 
Contracting Officer and the Contracting Officer Representative shall be notified of such problems 
and with the support of  NNSY  personnel for a problem resolution (i.e. Critiques, Work Team 
Investigations, etc.). 

6.8.4. Government has the right to inspect, accept or reject work performed by the Contractor. 
6.8.5. Contractor shall comply with directions of the Contracting Officer, and  the duly authorized 

representative COR as is necessary to ensure accomplishment of the contract objectives. 
6.8.5.1 "At various times throughout the life of this task order, contractor touch labor personnel 
at NNSY are required to clean their work stations or work areas and may be required to 
support NNSY in such efforts as  the bi-monthly (every two months) NNSY field day, 
shipyard safety efforts as required, NNSY emergency weather plans and other planned and/or 
unplanned events requiring trades personnel to provide effort and support that would normally 
be considered "housekeeping" both shipboard and on NNSY property." 

6.8.6. The Contractor shall manage lodging and travel for their personnel. 
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7. Contractor employee shall have the Knowledge, Skills, and  Abilities as listed below: 
7.1. Experience in structural fabrication and installation and theory and specific experience in the assembly, 

modification, layout, fabrication, repair and installation of plates, shapes, and/or pipe to be used to 
form a part of a structural assembly in connection with ship alteration and repair.   

 

7.1. Ability to lay out work from written and verbal instructions. Employ appropriate trade methods to 
ensure watertight integrity on hulls of metal ships. 

 

7.2. Ability to manufacture and install interior and exterior structural items.                                                                                                             
 

7.3.  Understand and utilize appropriate trade methods to create structural weldments and fittings.  
 

7.4. Manufacture and install parts and assemblies from templates. 
 

7.5. Prepare surfaces for welding, burning, riveting and lay out for holes to be drilled utilizing 
miscellaneous hand, electric, and pneumatic tools. Measure with various precision instruments as 
required. 

 

7.6. Coordinate and arrange for the work of several trades in connection with performing work from 
information received from technical work documents, drawings, specifications, written and/or oral 
instructions. 

7.7. Duties may include lifting and carrying of material weighing up to 50 pounds and work in confined 
spaces.  

 
8. Prior to starting work, NNSY reserves the right to verify KTR employee’s abilities as described in Section B, 

para. 6 and 7 of this Statement of Work.  This verification shall be in the form of a practical demonstration and 
shall be witness under government observation along with a KTR Representative. KTR employees who do not 
demonstrate the required abilities as described in Section B, para 6 shall be not be allowed to preform work under this 
Task Order and shall be immediately replaced by the KTR. 

9. All Contractor personnel working at NNSY in support of this contractual agreement shall be citizens of the 
United States of America and cleared for a NAVSEA Red Security Badge prior to commencing work. 

 

9.1. Code 920 will provide Material Safety Data Sheets (MSDS) or Safety Data Sheets (SDS) to the 
Contractor Supervisor. 
9.2. Contractor employees will be briefed by NNSY Supervisors on the requirements for hazardous material 
and hazardous waste management. 
9.3. All hazardous material shall be controlled by NNSY. Hazardous waste generated by the Contractor 
shall be turned over to a NNSY designated person daily. 
9.4. The Contractor shall be responsible to comply with all local, state, and federal laws regarding 
environmental, hazardous waste, and safety requirements and immediately report any issues. 
9.5. The Contractor Supervisor will be notified by NNSY when Government sample results indicate toxic 
metal (lead, cadmium etc.) work controls are required in accordance with Occupational Safety and Health 
Administration (OSHA) regulations and standards. The Government, upon request, will provide the LOE 
Contractor with the Sample Survey Report (SSR). The Contractor shall be ultimately responsible for 
determining hazards and the appropriate controls for their employees. If no sample results are available, or 
the contractor considers them insufficient, the contractor shall take samples as considered necessary to make 
determinations for compliance with 29 CFR 1915 requirements. 

10. Timesheets: The Contractor shall submit daily a completed timesheet listing all contract employees,  Job 
Order Numbers, Key-Ops, SUPDESK time keeping Government Supervisor’s name, and hours worked for the 
period of performance to the NNSY Supervisor. The NNSY Supervisor shall validate the timesheet with a 
signature. A copy shall be retained by both the NNSY Supervisor and the contractor supervisor throughout the 
period of performance of this task order. The Contractor shall retain the original documentation to be submitted 
with invoices for payment. 
10.1. All changes to the timesheet shall be corrected by a single line out and will be initialed by 
the Contractor Supervisor and Government Supervisor. 
10.2. The Contractor will deliver a copy of the signed time sheets to the TPOC daily. 
10.3. The Contractor shall daily deliver an electronic log that shows each contract employee 
name, NNSY badge number, Trade Skill, Job Order/Key Op worked, project (vessel) and shop working 
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under, daily straight and overtime, as separate entries, and cumulative total straight and overtime hours 
worked. On the top of this spreadsheet, the contractor will cite the contract number, task order number, 
task order funded ceiling, remaining task order funded ceiling, task order period of performance, weekly 
burn rate, average burn rate to date, and an earned value management Estimate At Completion date. This 
will be in a Microsoft Excel spreadsheet format delivered to the TPOC and COR. 
 

11. Specific Tasking: 

11.1. The Contractor supervisors shall: 

11.1.1. Provide oversight and supervision to effectively manage the work of this order and ensure 
proper execution. 

11.1.2. Resolve contractor personnel conflicts. 

11.1.3. Assist NNSY supervisor in corrections of QA forms and Job Tracking 
sheets for correctness/completeness. 

11.1.4. Prior to assigning work involving hazardous material for the first time, Contractor Supervisors 
shall ensure employees have been briefed on the Material Safety Data Sheet (MSDS) or Safety Data 
Sheet (SDS) requirements for the management and control of hazardous material and hazardous waste. 

11.1.5. Maintain total program oversight. 

11.1.5.1. The contractor shall work in accordance with this contract, and the written delivery orders issued 
by the Contracting Officer.  Should the contractor be instructed by an individual other than the Contracting 
Officer to perform work that it considers a change to this contract or delivery order, the contractor shall not 
perform such work and shall immediately notify the Contracting Officer and/or COR in accordance with 
the notification of changes clause , FAR 52.243-7. 

 
12. Government Support Services: 

12.1. NNSY will provide forklift services, crane lift, and rigging services. 

12.2. Technical Work Documents (TWD’s)/ TGIs will be issued by NNSY and provided when specific job 
is assigned. 

12.3. NNSY will provide all quality assurance and engineering support that may be required in the assigned 
tasking. 

12.4. NNSY shall provide calibrated tooling such as torque wrenches, dial calipers, micrometer, gages, 
etc. 

12.5. NNSY shall provide consumables not specified as contractor furnished material (see section 12) such as 
cleaning supplies, waste bags and/or containers, Grease, Oil, Lock-Tite, Alcohol, Permatex, Silicone, 
Neolube, and Blueing, etc. 

13. Contractor Furnished Material (CFM) Tools: 
The Contractor shall provide tools which will include but is not limited to: 

13.1. Minimal Ship Fitter tools for each Contractor: 
 
Pliers, Vise Grip, 10"                    Pliers, Slip joint 8"   

        Hammer, Ball Peen, 16 oz.           Center punch Large   
Chisel, Cold, Hand 1"                    Screwdriver, Flat, 6"   
Screwdriver, Flat,        Screwdriver, Phillips, 10", #2  
Screwdriver, Phillips, 10", #3      Square, Combination 12"  
Tape measure, 10 ft. minimum      Square, Bevel 6"    
Chalk Box        Clamp Sliding 6"    
Clamp Sliding 8"       Wrench Adjustable 12"   
Scratch Awl                                    12” Divider 
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13.2. Personal Protective Equipment (PPE): The Contractor shall supply all PPE in accordance 
with Occupational Safety and Health Administration (OSHA) Standards. The PPE shall include but is not 
limited to: Steel-toed shoes, safety glasses, hard hats, earplugs and muffs, flashlights, protective clothing 
(coveralls), fall protection, respiratory protection equipment (half and/or full), and all additional consumables 
required to maintain PPE. 
13.3. The Contractor shall provide secure storage of tools such as tool boxes or Job boxes. 
13.4. A location for the boxes will be provided by the TPOC or COR within a ten (10) day advance 
notice. 

14. Injury Reporting: Contractor management shall inform the TPOC and the on-site Government supervisor 
of any injuries to contractor personnel as soon as Contractor supervision or management becomes aware of 
the occurrence. 
14.1. The Contractor shall cooperate with any safety investigations. 
14.2. A written report of all injuries or accidents resulting in medical treatment shall be provided to the TPOC 

and the C106 USS La Jolla Safety Manager within twenty-four (24) hours of the incident. The report 
shall contain the name of each injured person, date and time of incident/fire, extent of each personal 
injury or property damage, contractor/sub-contractor name, Job Order/Work Item Number, type of 
incident/fire, location of event (ship name and hull number, space, compartment), a brief description of 
the event including occurrences leading up to the incident/fire, equipment involved, Contract Number, 
witness and/or individuals involved,  short term and long term corrective action, and root cause analysis. 

15. Security and Access Requirements: 

15.1. By federal law, all employees are required to have their employees complete a Department of 
Homeland security Form I-9 (Employment Eligibility Verification). For access to the Norfolk Naval Shipyard 
or Naval Station Norfolk, each Contractor employee is REQUIRED to present a copy of their Form I-9 for 
on-site verification (not retention) at Pass &ID prior to obtaining a badge.  

15.2. For access to NNSY, each Contractor employee is REQUIRED to present proof of citizenship 
(i.e. Birth Certificate, Social Security Card, State Driver’s License, or equivalent) for on-site verification (not 
retention) at Pass and ID prior to obtaining a badge. This is a requirement for access into the CIA (Controlled 
Industrial Area) at NNSY. All Contractor employees requesting access shall be U.S. citizens. 
15.3. Immediately notify the Security Officer and TPOC for any access problems. Failure to do so will 
result in a delay at the Contractor's expense. 
15.4. Lack of a proper I.D. badge will result in denial of access to the Naval Installation, and/or the 
ship, resulting in a delay at the Contractor's expense. 
15.5. Badges shall be displayed on the outermost garment above the waist at all times. The only 
exception would be if the Contractor employee is engaged in work that could cause a safety hazard if the 
badge were worn while performing the work. 
15.6. Lost or misplaced badges shall be reported immediately to Security Official and the TPOC. 
15.7. Security reporting: Contractor Management shall inform the TPOC and the COR of any security 
violations by Contractor personnel as soon as Contractor Supervision or Management becomes aware of the 
occurrence. The Contractor shall cooperate with any security investigations. 

 
15.8. Contractor personnel shall comply with all current badging and security procedures required for 
gaining access to any Government site. Access to Naval Installation sites may only be gained by obtaining a 
badge (either permanent or temporary) from the security office. 
15.9. It is the Contractor’s responsibility to check for and obtain changes and updated information at 
each installation on a continual basis. Further information can be found at the individual Naval Installation 
websites. 
15.10. Commander, Navy Installations Command (CNIC), has established the Navy Commercial Access 
Control System (NCACS/ RAPID Gate program system) a standardized process for granting unescorted access 
privileges to vendors, contractors, suppliers, and service providers not otherwise entitled to the issuance of a 
Common Access Card (CAC) who seek access to, and can provide justification to, enter Navy installations and 
facilities. 
15.11. Visiting vendors may obtain daily passes directly from the individual Navy Installation by 
submitting identification credentials for verification and undergoing a criminal screening/background check. 
Alternatively, if the vendor so chooses, it may voluntarily elect to obtain long-term credentials through 
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enrollment, registration, background vetting, screening, issuance of credentials, and electronic validation of 
credentials at the vendor’s own cost through a designated independent contractor NCACS service provider. 
Credentials will be issued every five years and access privileges will be reviewed / renewed on an annual 
basis. The costs incurred to obtain Navy Installation access of any kind are not reimbursable, and the 
price(s) paid for obtaining long-term NCACS credentials will not be approved as a direct cost of this 
contract. 
15.12. Further information regarding NCACS can be found at: 
http://cnic.navy mil/navycni/groups/public/@hq/@cacpmo/documents/document/cnicp a230766.pdf 

15.13. Contractor personnel are authorized to retain temporary badges until the badge expiration date or 
termination of employment. 

15.14. Upon badge expiration date, termination of employment, or completion of contract, the Contractor is 
required to immediately notify Security Official, TPOC and COR and return all badges. 

15.15. All additional badging or access requirements will be identified on a case-by-case basis for the 
individual delivery order. 

15.16. Contractor employees must be U.S. citizens to access NNPI machinery spaces shipboard. Security 
Clearance information, including confirmation of required red badges, shall be submitted with contractor 
proposal to the Security Official. 

15.17. As a contractual requirement, the Contractor shall prepare a Visitor Badge Request List for all 
personnel required to access Naval Vessels in the CIA. The Visitor Badge Request list shall be 
restricted to only those employees who have a "need to access" in the execution of the contract 
requirements. 

15.18. The Contractor shall bear full responsibility for the accuracy of the Visit Request List. With good cause, 
as determined by the SECURITY PERSONNEL, access requests may be refused or amended. Updates 
to the Visit Request List shall be made on an as needed basis. 

15.19. The prime contractor shall submit a Visit Badge Request List, with a cover letter on Company 
Letterhead, to the TPOC and COR. The cover letter shall be a formal request for badging and access 
during the contract or delivery order period of performance. The letter shall be signed by the 
Contractor's Facility Security Officer and shall be received by the TPOC and COR no less than Ten 
(10) working days prior to access being granted. The letter shall include the following information: 

1 Purpose for access. 

2 Dates of validity (period of performance.) 

3 Contract Number and Delivery Number. 

4 Name of subcontractors to be employed, if applicable. 

 
15.19.1. The Visit Request List shall be organized ALPHABETICALLY BY LAST NAME and contain 
the following information in column form: 
NAME (Last, First, MI) DATE OF BIRTH 
PLACE OF BIRTH (City & State) SSN 
CITIZENSHIP 

COMPANY (Prime Contractor or Sub-contractor) 
15.19.2. Badges may be picked up at the NNSY Pass & ID office, and requires Contractor employees to 
provide identification of citizenship. Valid forms of citizenship are: 
Certified Birth Certificate (not a copy)  
Un-expired Passport/Passport Card  
Enhanced Driver’s License  
Naturalization Papers 
 Statement of Birth Born Abroad 

15.19.3. If Contractor employees are providing a document with no photo, they shall also be required 
to present state issued photo identification (e.g. Driver’s License or ID card). 

15.20. To grant Contractor Vehicle Access to the NNSY CIA, a list of vehicles, a copy of each vehicle 
registration and a justification for access shall be submitted for processing to NNSY Pass & ID Office. 
Contractor is prohibited from operating government vehicles. 

15.20.1. Contractors are required to stop at NNSY Pass & ID Office with proof of a valid, current 
Driver’s License, vehicle registration, and proof of insurance, prior to receiving access. 

15.21. Contractor owned computers shall have a NNSY Form, AIS Security Survey for Visitor Computer 
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Equipment on site at all times. 
15.22. Lap-top Computers and/or cell phones equipped with cameras are STRICTLY PROHIBITED in NNSY 

CIA areas. 
15.23. ALL portable electronic devices are STRICTLY PROHIBITED onboard submarines, (e.g. 

phones, mp3 devices, computing devices, recording equipment, removable storage media, etc.) 
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0002  Destination  Government  Destination  Government  
0002AA  Destination  Government  Destination  Government  
0004  Destination  Government  Destination  Government  
0004AA  Destination  Government  Destination  Government  
0005  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
0002  N/A  N/A  N/A  N/A  
          
0002AA  POP 14-SEP-2016 TO 

15-SEP-2017  
N/A  NAVAL SURFACE WARFARE CENTER 

PHILA 
 

NSWC PHILADELPHIA DIVISION 
NSLC DETACHMENT 
1601 LANGLEY AVE,  
PHILADELPHIA PA 19112-5051 

 
FOB:  Destination  

N64498  

          
0004  N/A  N/A  N/A  N/A  
          
0004AA  POP 14-SEP-2016 TO 

15-SEP-2017  
N/A  NAVAL SURFACE WARFARE CENTER 

PHILA 
 

NSWC PHILADELPHIA DIVISION 
NSLC DETACHMENT 
1601 LANGLEY AVE,  
PHILADELPHIA PA 19112-5051 

 
FOB:  Destination  

N64498  

          
0005  N/A  N/A  N/A  N/A  

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)
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Section G - Contract Administration Data 
 
FUNDING 
This delivery order has hereby been awarded and fully funded in the amount of $1,763,415.64. This funding will 
cover the period of performance through one year from the date of award.  
 
 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 1761804 60BA 257 42158 068732 2D C60364  
COST CODE: 4215860A11YP  
AMOUNT: $1,763,415.64  
CIN 130059855700001:
CIN 130059855700002:

(b) (4)
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Section J - List of Documents, Exhibits and Other Attachments 
 
CDRLS 
The following attachments will be uploaded into EDA: 

1) CDRLs

a. A001: Training Records

b. A002: Personnel Clearances

c. A003: Financial/ Status Repoort
 
 




